





PART 1 - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0006 OPTION CLIN (service)
Noun: OPTION TWQO REPORTS

Descriptive Data:
(Option Two) - Reports in accordance with "Reporting Requirements Checklist," as listed
in Part lll, Section J, Attachment 2, and elsewhere specified in the Contract and individual

delivery orders.
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PART 1- THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND FRICES/COSTS

B005 CEILING RATE OF FEE (SEP 2006)

For all defivery-orders issued under this contract, the rate of fee to be applied to a base of total cost
(excluding facilities capital cost of money) shall not exceed (b)(4)

B021 ACCOUNTING AND APPROPRIATION DATA (AUG 2006)

Each delivery order shall identify the accounting and appropriation data associated with the funding
allocated to each order as well as such data associated with incremental funding pursuant to the contract
clause 52.232-22, "Limitation of Funds.”

B022 CONTRACT MINIMUM/MAXIMUM AMOUNTS (AUG 2006)
In accordance with the contract clause 52.216-22, “Indefinite Quantity the maximum dollar amount the

Govemment may order under this contract, including options, is 5700 000,000; and the guaranteed-
minimum amount under the contract is $500,000.
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PAR-yy . THE SCHEDULE
SRepoN C - DESCRIPTION/SPECS /WORK STATEMENT
—

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

NNsaA OTHER CONTRACT CLAUSES IN FULL TEXT

Copz STATEMENT OF WORK (SOW) / PERFORMANCE WORK STATEMENT (PWS) (FEB 2005)
(TAILORED)

The SOW is included in Part lll, Section J, Attachment 1.
Cog3 REPORTS (FEB 2005) (TAILORED)

Reports shall be in accordance with the "Reporting Requirements Checklist,” as listed in Part 1il, Section
J, Attachment 2, and elsewhere specified in the Contract and individual delivery orders.
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PART | - THE SCHEDULE
SECTIONE - INSPECTION AND ACCEPTANCE

I. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.246-03 INSPECTION OF SUPPLIES — COST-REIMBURSEMENT (MAY 2001)
52.246-05 INSPECTION OF SERVICES -- COST-REIMBURSEMENT (APR 1984)

1. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in fuil text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

E001 INSPECTION AND ACCEPTANCE (FEB 2005) (TAILORED)

inspection and acceptance of all items and/or work effort delivered under this Contract, including
reporting requirements, shall be accomplished by one of the following authorized Federal officials, subject
to the limits of their delegations of authority: the Contracting Officer's Representative (COR), the SLD
Country Manager (hereafter referred to as Country Manager) designated for each delivery order as
applicable, the Contracting Officer, or any other duly-authorized Government representative identified by
the Contracting Officer.
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PART ! - THE SCHEDULE
SECTION F - DELIVERIES OR PERFORMANCE

I. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE ! (APR 1984)

52.247-55 F.0.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY (JUN
2003)

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS (FEB
2006) .

il. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

F001 PERIOD OF PERFORMANCE (FEB 2005) (TAILORED)

The Contract period of performance shall consist of a base ordering period of not to exceed three years
from date of award and two option periods not to exceed two years each. The ordering period for this
Contract shall not exceed seven years, including the option periods. The period of performance for
delivery orders issued under this Contract will be identified in each order.
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PART I - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT
G001 CORRESPONDENGE PROCEDURES (FEB 2005) (TAILORED)

In order to promote timely and effective administration, correspondence submitted under this contract
shall contain a subject line commencing with the contract number, Contractor's name, delivery order
number, and topic. All correspondence shall be subject to the following procedures:

{a) Technical Correspondence.

Technical correspondence shall be addressed to the appropriate point of contact listed below with an
informationat copy of the correspondence to the Contract Specialist. The points of contact for technical
correspondence are:

COR: Name: Debra Moone, Address: Department of Energy, NA-25, 1000 Independence Avenue SW,
Washington DC 20585, Phone No: (505) 845-3802, and E-mail: Debra.Moone@nnsa.doe.gov.

Country Manager: To be identified in each delivery order.
(b) Other Correspondence.

Other correspondence shall be addressed to the Contract Specialist with informational copies of the
correspondence to the COR and Country Manager.

The Contract Specialist is the Contractor's focal point of contact for each delivery order. The Contract
Specialist's name, address, phone number, fax number, and email address will be identified in each
delivery order.

(c) Intellectual Property Correspondence,

Correspondence pertaining to patent, technical data or intellectual property shall be addressed to the
NNSA Patent Counsel with informational copies to the Megaports and Core CORs and the Contract
Specialist. The Patent Counsel's contact information is as follows:

Department of Energy, NNSA Service Center, Office of Chief Counsel, Attention: NNSA Patent Counsel,
P.O. Box 5400, Albuguerque, NM 87185-5400.

(d) The Contracting Officer for this contract is:

Contracting Officer: Contracting Officer: Name: Teresa Martinez, Address: Department of Energy, NNSA
Service Center, Office of Business Services/ HAD/HSD, P.O. Box 5400, Albuquerque, NM 87185-5400,
Phone No: {505) 845-4127, and E-mail: tmartinez@doeal.gov.

G003 BILLING INSTRUCTIONS (COST-REIMBURSEMENT TYPE CONTRACTS) (FEB 2008)
(TAILORED)

{a) The following instructions are provided for submission of vouchers requesting reimbursement
for work performed on cost-reimbursement delivery orders. The submission of vouchers electronically will
reduce correspondence and other causes for delay to a minimum and will facilitate prompt payment to the
Contractor.
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PART I - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

{b) Vendors shall submit invoices electronically through the Oak Ridge Financial Service
Center's (ORFCS) Vendor Inquiry Payment Electronic Reporting System (VIPERS). VIPERS allows
vendors to check the payment status of any voucher submitted to the DOE. To obtain access to and use
VIPERS, please visit the web page at http://finweb.oro.doe.gov/vipers.htm. Detailed instructions on how
to enroll and use the system are provided on the web page.

(c) Each voucher submitted shall include the following:

(1) contract number,

(2) delivery order number;

(3) contractor name;

(4) date of voucher; \

(5) invoice number;

(6) total amount of voucher;

(7) period covered or items delivered;

(8) other data as deemed necessary by the Contracting Officer; and
(9) cumulative amount invoiced to date.

G005 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVES (SEP 2005)
(TAILORED)

(a) The Contracting Officer's official delegation of authority shall be in writing and provided to the
Contractor. This delegation will describe the COR authorities in detail. However, it is emphasized that
only the Contracting Officer has the authority to modify the scope of work, cost, and terms and conditions
(hereafter referred to as terms) of the contract, therefore, in no event will any understanding, agreement,
modification, change order, or other matter deviating from the terms of the basic contract between the
Contractor and any other person be effective or binding on the Govemment. If the Contractor believes
that an effort outside the existing scope of the Contract is requested, the Conltractor shall promptly notify
the Contracting Officer in writing. No action shall be taken by the Contractor until the Contracting Officer
has resolved the issue.

(b) A COR will be designated for each delivery order. Contact information for the COR is
identified in Clause G001. .

(c) Country Managers will receive a COR delegation in order to perform limited COR functions,
which will be defined in their respective COR delegalions of authority. A Country Manager will be
designated for each delivery order, as applicable.
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PART 1 - THE SCHEDULE
SECTION B - SPECIAL CONTRACT REQUIREMENTS

(1) Advise the Contractor in writing within fifteen (15) working days after receipt
of the Contractor’s letter that the technical direction is within the scope of the contract effort and does not
constitute a change under the "Changes —~ Cost-Reimbursement” clause of the Contract; or

(2) Advise the Contractor in writing within a reasonable time that the Government
will issue a written change order; or

(3) Advise the Contractor in writing within a reasonable time not to proceed with
the technical direction of the COR or Country Manager.

(e) Technical direction shall be provided to the Contractor in writing.

(f) A failure of the Contractor and Contracting Officer either to agree that the technical direction is
within the scope of the Contract or to agree upon the contract action to be taken with respect to the
technical direction will be subject to the provisions of the "Disputes” clause.

H003 INCORPORATION OF REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF OFFEROR (FEB 2005) (TAILORED)

The Representations, Certifications, and Other Statements of Offeror downloaded from the Online
Representations and Certifications Application (ORCA) website, along with Contractor's changes (if any)
included in its offer, as completed by the Contractor are hereby incorporated by reference.

H004 STANDARD INSURANCE REQUIREMENTS (FEB 2005) (TAILORED)

In accordance with FAR 28.307-2, Liability, the following kinds and minimum amounts of insurance are
required during the performance of this contract:

(@) Workers' Compensation and Employer's Liability:

(1) Contractors are required to comply with applicable Federal and State workers'
compensation and occupational disease statutes. If occupational diseases are not compensable under
those statutes, they shall be covered under the employer's liability section of the insurance policy, except
when contract operations are so commingled with 2 contractor's commercial operations that it would not
be practical to require this coverage.

(2) Employer's liability coverage of at least $100,000 shall be required, except in States
with exclusive or monopolistic funds that do not permit workers' compensation to be written by private
carriers.

(b) General Liability. Contractors are required to provide bodily injury liability insurance coverage
written on the comprehensive form of policy of at least $500,000 per occurrence.

(c) Automobile Liability. Contractors are required to provide automobile liability insurance written
on the comprehensive form of policy. The policy shall provide for bodily injury and property damage
liability covering the operation of all automobiles used in connection with performing the contract. Policies
covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.
The amount of liabillty coverage on other policies shall be commensurate with any legal requirements of
the locality and sufficient to meet normal and customary claims.

H012 CONFIDENTIALITY OF INFORMATION (FEB 2005) (TAILORED)

(a) To the extent that the work under this Contract requires that the Contractor bg given access
to or be furnished with confidential or proprietary business, technical, or financial information or data
SECTION H DE-AMS2-08NA28442
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PART I - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

belonging to other entities that is clearly marked as confidential or proprieta

r 1 learl ry, the Contractor shall, after
receipt thereof, _treat such lnfprmahoq in confidence and agrees not to appropriate such informatioﬁ to its
own use or to disclose such information to third parties unless specifically authorized in writing by the
Contracting Officer. The foregoing obligations, however, shall not apply to:

(1) Information or data that is in the public domain at the time of receipt by the
Contractor;

. . (2) Information or data that is published or otherwise subsequently becomes part of the
public domain through no fault of the Contractor;

(3)_ Information or data that the Contractor can demonstrate was already in its
possession at the time of receipt thereof; or

. (4) Information or data that the Contractor can demonstrate was received by it from a
third party that did not require the Contractor to treat it in confidence.

{b) The Contractor agrees to enter into an agreement, identical in all material respects to the
requirements of paragraph (a) above, with each entity supplying such confidential or proprietary
information or data to the Contractor under this Contract and to supply a copy of such agreement to the
Contracting Officer. Upon request of the Contracting Officer, the Contractor shall furnish the Government
with reports that specify any information or data received as confidential or proprietary and that identify
the entity or entities who supplied the Contractor with such information or data.

{c) The Contractor shall obtain the written agreement of each employee permitted access to or
furnished with confidential or proprietary business, technical, or financial information or data, whereby the
employee agrees that such information or data that the Contractor is obligated to treat in confidence will
not be discussed, divulged or disclosed except to those persons within the Contractor's organization
directly concerned with the performance of this contract or to Government representatives,
Notwithstanding the foregoing Contractor-employee agreement, upon request of the Contracting Officer,
the Contractor agrees to obtain from each employee a confidentiality agreement acceptable to the
Contracting Officer.

(d) This clause, including this paragraph {(d) shall be included in subcontracts if there is a
requirement or there becomes a requirement that the subcontractor be given access to or be fumnished
with confidential or proprietary business, technical, or financial information or data.

H014 ORDERING PROCEDURES/FAIR OPPORTUNITY (JUL 2007)

In accordance with the guidance provided in FAR 16.505(b)(1), Contractors will be provided fair
opportunity to be considered for each delivery order placed under this Contract that exceeds $3,000.

using the following ordering procedures:

(a) The Contracting Officer will pace initial delivery orders with each Contractor based on a
consideration of the technical and cost information provided in each Offeror's proposal. The initial
delivery orders may include a program management delivery order and one or more technical delivery

orders.

For each initial delivery order issued by the Contracting Officer the Contractor may be required to submit
a technical and cost or price proposal for evaluation and negotiation. If the Contracting Officer is
unsuccessful in negotiating a reasonable cost or fair and reasonable price with the selected Contractor,.
the Contracting Officer may select another Contractor for award of the order. If the Coptractipg Officer is
still unsuccessful in negotiating an order at a reasonable cost or fair and reasonable price, this process
may continue with other multiple-award contractor(s), if applicable, until a reasonable cost or fair and
reasonable price can be successfully negotiated and determined.

SECTION H DE-AMS2-08NA28442
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PART I - THE SCHEDULE
SECTIONH - SPECIAL CONTRACT REQUIREMENTS

(b)  The Contracting Officer will develop submission requirements tailored to each subsequent
dgllyery order and use streamhned_procedures. such as oral presentations, whenever practicable. Ata
minimum the Contracting Officer will consider price or cost under each order as one of the factors in the

preliminary selection decision. Additional submission requirements may incl I
the following: a Y include, but are not limited to,

i. the Contractor's conceptual approach;
ii. the Contractor's past performance on earlier orders: and

iit. the Contractor’s capacity to perform (e.g. the potential impact on other ord i
Contractor). er orders placed with the

(c) Delivery_orders for requirements that are complex or need continued development may be placed
based on a multiphased approach that may include the following additional procedures:

In accordance with the Contract clause 52.216-18, "Ordering," following the preliminary selection decision
and receipt of a delivery order signed by the Contracting Officer, the Contractor may be required to
perform Initial requirements of the delivery order and the Contracting Officer may hold one-on-one
sessions with the selected Contractor to increase the Contractor's understanding of the requirements
discuss suggestions for refining the requirements, and discuss risk reduction measures. The Contrac:tor
may then be required to submit to the Contracting Officer an additional technical and cost or price
proposal for the remainder of the work and the Contracting Officer will negotiate a reasonabie cost or fair
and reasonable price. If the Contracting Officer is unsuccessful in negotiating a reasonable cost or fair
and reasonable price with the selected Contractor, the Contracting Officer may select another Contractor
for award of the order and hold one-on-one sessions with the newly selected contractor. If the
Contracting Officer is still unsuccessful in negotiating an order at a reasonable cost or fair and reasonable
price, this process may continue with other multipie-award contractor(s), if applicable, until a reasonabie
cost or fair and reasonable price can be successfully negotiated and determined.

(d) In providing a fair opportunity to be considered, the Contracting Officer is not required to:

1, contact all Contractors prior to the placement of each order if the Contracting Officer has
information available 1o ensure that each awardee is provided a fair opportunity to be considered for each
order;

2. comply with the formal competition requirements in FAR Part 6 or the policies in FAR Subpart
16.3; or

3. formally evaluate or score delivery order proposais.

(&)  Exceptions to the fair opportunity process may be made by the Contracting Officer under one of
the following circumstances:

1. The requirement for the delivery order is so urgent that following the procedures described
herein would result in unacceptable delays;

2. Only one Contractor is capable of providing the supplies or services rquin_ed at the level of
quality required because the supplies or services ordered are unique or highly specialized;

3. The order must be Issued on a sole source basis in the interest of economy and efficiency
because it is a logical follow-on to an order already issued under the contract and all Contract awardees
were given a fair opportunity to be considered for the original order; and

4. It is necessary to place an order to satisfy a minimum guarantee under the Contract.

; i i d make determinations
) A Delivery Order Ombudsman has been established to review an . .
regarding any Contractors' complaints pertaining to the application of the fair opportunity selection

process defined herein. The Ombudsman for this Contract is:
SECTION H DE-AMS2-08NA28442
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PART | - THE SCREDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

printing and distribution. Proposed releases are to be submitted to the NNSA Office of Intsmational
Material Protection and Cooperation, Second Line of Defense, 1000 Independence Ave. SW, Washington
D.C. 20585, All proposed releases should conform to the requirements of NNSA pertaining to the public
release of Information, ‘

H016 KEY PERSONNEL (FEB 2005) (TAILORED)

(a) Pursuant to DEAR clause 9522'1 5-70, Key Personnel, the Contractor’s key personnel are as
follows:

NAME TITLE

Program Manager
Core Program Manager

(b)(4) Megaports Progrem Manager
Communications Manager
Contracts Manager

HO17 GOVERNMENT-Tb-GOVERNMENT AGREEMENTS AND SENSITIVE INFORMATION (AUG
2006) :

The Contractor shall abide by the terms of govemment-to-government agreements, including ensuring
non-disclosure of Host Couniry sensitive information. .

H018 GOVERNMENT-FURNISHED PROPERTY (COST REIMBURSEMENT CONTRACTS) (FEB
2005) (TAILORED) .

In accordance with the terms of Clause 52.245-1, GOVERNMENT PROPERTY, the Contractor shall be
responsible for the sale storage, transportation and security of all Govermment property until the entire
radiation detection system is accepted by the U.S. Government in accordance with the applicable
Megaport-System Leve! Acceptance Test or the Core Program Acceptance Test. .

H021 REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR MISMANAGEMENT (FEB
2005) {TAILORED) ‘

The contractor is required to comply with the following In accordance with DOE O 221.1, Reporting Fraud,
Waste, and Abuse To The Office of Inspector General:

(a) Notify their employees annually of their duty to report allegations of fraud, waste, abuse,
misuse, corruption, criminal acts, or mismanagement relating to NNSA programs, operations, facilities,
contracls or Information technology systems to appropriale authorities. The notification shall include the
provision that employees should, when appropriate, report directly to the Office of inspector General
{O1G) any information concerning alleged wrongdoing by Government-employees, its contractors,
subcontractors, grantees, or other recipients of Government financial assistance; or their employees;

{b) Display the OIG hatline telebhong number In common areas of-bulldln'gs,,such as cafeterias,
public telephone areas, official bulletin boards, reception rooms, and building lobhies;

{¢) Publish the OIG hotiine telephone number in Contractor telephone books and newsletters;

(d) Reportto the OIG any allegations of reprisals taken against employees who have reported
- fraud, waste, abuse, misuse, corruption, criminal acts, or mismanagement relating to NNSA/DOE
programs, operations, facilities, contracts, or information technology systems;

(e) Report to the OIG within a reasonable period of time, but not |ater than 24 hours, all alleged
violations of law, regulations, or policy, including incidents of fraud, waste, abuse, misuse, corruption,
' . .SECTION H DE-AM52-08NA28442
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PART1 - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

criminal acts, or mismanagement which have been referred to Federal, State, or local enforcement
entities;

(f) The DOE IG hotline telephone number.is 202-586-4073.
H033 LOBBYING RESTRICTION (ENERGY AND WATER ACT 2006) (FEB 2005)

None of the funds obligated on this contract may be used, directly or indirectly, to influence congressional
action on any legislation or appropriation matters pending before Congress, other than to communicate to
Members of Congress as described in 18 U.S.C. 1913. This restriction is in addition to those prescribed
elsewhere in statute and regulation.

H037 PURCHASE OF AMERICAN-MADE EQUIPMENT AND PRODUCTS - SENSE OF CONGRESS
(FEB 2005)

It is the sense of the Congress that, to the greatest extent practicable, all equipment and producls
purchased with funds made available under this award should be American-made.

SECTION H DE-AMS2-08NA28442
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PART Il - CONTRACT CLAUSES
SECTIONT - CONTRACT CLAUSES

1. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.203-03
52.203-05
52.203-06
52.203-07
52.203-08

52.203-10
52.208-12

52.204-04
52.204-07
52.209-06

52.215-02
52.215-08
52.215-10
52.215-11

52.215-12
62.215-13
52.215-15
52.215-17
52.215-18

52.215-21

52,216-09
52.216-18

52.216-19

52,216-22

52.217-09

52.218-06
52.218-08
52.218-14
52.219-28
52.222-01

GRATUITIES (APR 1984)
COVENANT AGAINST CONTINGENT FEES (APR 1984)
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)
ANTI-KICKBACK PROCEDURES (JUL 1985)
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1397)
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
(SEP 2005)
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)
CENTRAL CONTRACTOR REGISTRATION (JUL 2006)
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(SEP 2006)
AUDIT AND RECORDS -- NEGOTIATION (JUN 1999)
ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT (OCT 1897)
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997)
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS
(OCT 1997)
SUBCONTRACTOR COST OR PRICING DATA (OCT 1997)
SUBCONTRACTOR COST OR PRICING DATA-MODIFICATIONS (OCT 1997)
PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2004)
WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 1897)
REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS
(PRB) OTHER THAN PENSIONS (JUL 2005)
REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
FIXED FEE -- CONSTRUCTION (MAR 1997)
ORDERING (OCT 1985)
Para (a), Issued from dale is ‘award date of contract’
Para (a), Issued through date is 'seven (7) years after award of contract, including option
periods'
ORDER LIMITATIONS (OCT 1985)
Para (a). insert Dollar amount or quantity. '$1,000'
Para (b)(1). Insert dollar amount or quantity 'not applicable’
Para (b)(2). Insert dollar amount or quantity. 'not applicable’
Para (b)(3). Insert number of days. 'not applicable’
Para (d). Insert number of days. 'not applicable’
INDEFINITE QUANTITY (OCT 1995)
Para (d), Date is ‘five (5) years after the expiration date of this contract’
OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
Para (a), Period of time 'prior to the Contract's expiration date’
Para (a), 60 or as appropriate '30 days'
Para (c), Number of Months/Years. 'seven (7) years'
NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUN 2003)
UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)
LIMITATIONS ON SUBCONTRACTING (DEC 1896) )
POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUN 2007)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)
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PART I - CONTRACT CLAUSES
SECTIONT - CONTRACT CLLAUSES

52.222-02

52.222-03
52.222-19
52.222-21
52.222-26
52,222-27

52.222-29
52.222-35

52.222-36
52.222-37

52.223-06
52.227-01
52.227-02

52.227-04
52.227-14

52.227-14
52.227-14
52.227-14
52.227-16
52.227-17

52.227-23

52.228-03
52.229-08

52.232-09
§2.232-20
52.232-22
52.232-23
52.232-27
52.232-33

52.233-01
62.233-03
52.233-04
52.234-04

52.236-05
52.236-07
52.236-18

52.236-18
52.239-01
52.242-01
52.242-03

PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
Para (a), Dollar amount is 'zero’
CONVICT LABOR (JUN 2003)
CHILD LABOR-COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2006)
PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)
EQUAL OPPORTUNITY (MAR 2007)
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB
1999)
NOTIFICATION OF VISA DENIAL (JUN 2003)
EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)
DRUG-FREE WORKPLACE (MAY 2001)
AUTHORIZATION AND CONSENT (JUL 1995)
NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)
PATENT INDEMNITY — CONSTRUCTION CONTRACTS (APR 1984)
RIGHTS IN DATA -- GENERAL (JUN 1987)
Modified in accordance with the instructions at DEAR 927.409 (a) (1)
RIGHTS IN DATA -- GENERAL (JUN 1987) - ALTERNATE 1l (JUN 1987)
RIGHTS IN DATA —~ GENERAL (JUN 1987) - ALTERNATE Il (JUN 1987)
RIGHTS IN DATA - GENERAL (JUN 1987) - ALTERNATE V (JUN 1987)
ADDITIONAL DATA REQUIREMENTS (JUN 1987)
RIGHTS IN DATA -- SPECIAL WORKS (JUN 1987)
This clause does not apply to limited rights data or restricted rights computer software
authorized to be delivered under this conltracl. For this data see FAR 52.227-14, above.
RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)
Pages of technical proposal 'N/A'
Date of Proposal 'August 6, 2007’
WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984)
TAXES -- FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990)
Para (a), Name of foreign government is 'to be specified in each delivery order'
Para (2), Name of country is 'to be specified in each delivery order’
LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984)
LIMITATION OF COST (APR 1984)
LIMITATION OF FUNDS (APR 1984)
ASSIGNMENT OF CLAIMS (JAN 1986)
PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (SEP 2005)
PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)
DISPUTES (JUL 2002) - ALTERNATE | (DEC 1991)
PROTEST AFTER AWARD (AUG 1996) - ALTERNATE | (JUN 1985)
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
EARNED VALUE MANAGEMENT SYSTEM (JUL 2006)
Para (g) List of applicable subcontractors 'lo be specified in delivery orders as applicable'
This clause will be applied lo delivery orders as appropnate.
MATERIAL AND WORKMANSHIP (APR 1984)
PERMITS AND RESPONSIBILITIES (NOV 1991)
WORK OVERSIGHT IN COST-REIMBURSEMENT CONSTRUCTION CONTRACTS
(APR 1984)
ORGANIZATION AND DIRECTION OF THE WORK (APR 1984)
PRIVACY OR SECURITY SAFEGUARDS (AUG 1996)
NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)
PENALTIES FOR UNALLOWABLE COSTS (MAY 2001)
SECTION I DE-AMS2-08NA28442
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(3) The part, subpart, or section of the FAR where the provision or clause is prescribed
provides a different meaning; or .

(4) The word or term is defined in FAR Part 31 ,'for use in the cost principles and
procedures.

(b) The FAR Index is a guide to words and terms the FAR defines and shows where each
definition is located. The FAR Index is available via the Internet at http:/fiwww.acqnet.gov at the end of
the FAR, after the FAR Appendix.

(c) "Agency head" or "head of agency™ means the Secretary, Deputy Secretary, or an Under
Secretary and Administrator for National Nuclear Security Administration of the Department of Energy.
"Senior Procurement Executive" means, the individuals who are responsible for management direction of
the acquisition system of NNSA, including implementation of the unique acquisition policies, regulations,
and standards of NNSA. For NNSA, it is the Under Secretary for Nuclear Security and the Director,
Acquisition and Supply Management.

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a) The Contractor shail make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or
is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon
request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after each of
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reasonable detail as the representative may require, an invoice or voucher supported by a statement of
the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the
Prompt Payment Act. Interim payments made prior to the final payment under the contract are contract
financing payments, except interim payments if this contract contains Alternate | to the clause at 52.232-

(3) The designated payment office will make interim payments for contract financing on
the 30th day after the designated billing office receives a proper payment requesi.

In the event that the Government requires an audit or other review of a specific payment request to
ensure compliance with the terms and conditions of the contract, the designated payment office is not
compelled to make payment by the specified due date.

(b) Reimbursing costs.

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term "costs” includes only—

(i) Those recorded costs that, at the time of the regquest for reimbursement, the
Contractor has paid by cash, check, or other form of actual payment for items or services purchased
directly for the contract;

(i) When the Contractor is not delinquent in paying costs of contract performance
in the ordinary course of business, costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and
associated financing payments to subcontractors, provided payments determined due will be made-

(1) In accordance with the terms and conditions of a subcontract
or invoice; and

(2) Ordinarily within 30 days of the submission of the
Contractor's payment request to the Government;

(B) Matenials issued from the Contractor’s inventory and placed in the
produclion process for use on the contract,

(C) Direct labor;
(D) Direct travel,
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the
records maintained by the Contractor for purposes of obtaining reimbursement under Government
contracts; and

(ili) The amount of financing payments that have been paid by cash, check or
other form of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be
excluded until actually paid unless-

SECTION T DE-AMS52-08NA28442
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(i) The Contractor's practice is to make contributions to the retirement fund
quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the
applicable quarter or shorter payment period (any contribution remaining unpaid shall be excluded from
the Contractor's indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g)
below, allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) below.

(4) Any statements in specifications or other documents incorporated in this contract by
reference designating performance of services or furnishing of materials at the Contractor's expense or at
no cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may be paid more often than every 2
weeks and may invoice and be paid for recorded costs for items or services purchased directly for the
contract, even though the concern has not yet paid for those items or services. .

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered
by the indirect cost rate proposal.

(2) (i) The Contractor shall submit an adequate final indirect cost rate proposal to .
the Contracting Officer (or cognizant Federal agency official) and auditor within the 6-month period
following the expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances
only, may be requested in writing by the Contractor and granted in writing by the Contracting Officer. The
Contractor shall support its proposal with adequate supporting data.

(ii) The proposed rates shall be based on the Contractor's actual cost experience
for that period. The appropriate Government representative and the Contractor shall establish the final
indirect cost rates as promptly as practical after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a
written understanding setting forth the final indirect cost rates. The understanding shall specify (i) the
agreed-upon final annual indirect cost rates, (i) the bases to which the rates apply, (iii) the periods for
which the rates apply, (iv) any specific indirect cost items treated as direct costs in the settlement, and (v)
the affected contract and/or subcontract, identifying any with advance agreements or special terms and
the applicable rates. The understanding shall not change any monetary ceiling, contract obligation, or
specific cost allowance or disallowance provided for in this contract. The understanding is incorporated
into this contract upon execution.

) ' (4) Within 120 days after settlement of the final indirect cost rates covering the year in
which this contract is physically complete (or longer, if approved in writing by the Contracting Officer), the
Contractor shall submit a completion invoice or voucher to reflect the settled amounts and rates.

) (5) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute
within the meaning of the Disputes clause.

{e) Biling rates. Until final annual indirect cost rates are established for any period, the -
Govermnent shall reimburse the Contractor at billing rates established by the Contracting Officer or by an
authorized representative (the cognizant auditor), subject to adjustment when the final rates are
established. These billing rates--

SECTION| DE-AMS32-08NA28442
PAGE 24 OF 29




PART [1 - CONTRACT CLAUSES
SECTION T - CONTRACT CLAUSES

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's
request, to prevent substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in
FAR 42.708(a) are satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the
Contractor's invoices or vouchers and statements of cost audited. Any payment may be (1) reduced by
amounts found by the Contracting Officer not to constitute allowable costs or (2) adjusted for prior
overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the
Contractor in accordance with paragraph (d)(4) of this clause, and upon the Contractor s compliance with
alt terms of this contract, the Government shall promptly pay any balance of allowable costs and that part
of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other
amounts (including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor has
been reimbursed by the Government. Reasonable expenses incurred by the Contractor for securing :
refunds, rebates, credits, or other amounts shall be allowable costs if approved by the Contracting Officer.
Before final payment under this contract, the Contractor and each assignee whose assignment is in effect
at the time of final payment shall execute and deliver—

(i) An assignment to the Government, in form and substance satisfactory to the
Contracting Officer, of refunds, rebates, credits, or other amounts (including interest, if any) properly
allocable to costs for which the Contractor has been reimbursed by the Government under this contract;
and

(i) A release discharging the Government, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of or under this contract, except-

(A) Specified claims stated in exact amounts, or in estimated amounts
when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the performance of this contract; provided, that the
claims are not known to the Contractor on the date of the execution of the release, and that the
Conftractor gives notice of the claims in writing to the Contracting Officer within 6 years following the
release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of this contract, excluding, however, any
expenses arising from the Contractor’s indemnification of the Government against patent liability.

Alternate | (Feb 1997). As prescribed in 16.307(a)(2), substitute the following paragraph (b)}(1)(iii) for
paragraph (b)(1){iii) of the basic clause:

(iii) The amount of progress and other payments to the Contractor's
subcontractors that either have been paid, or that the Contractor is required to pay pursuant to the clause
of this contract entitied "Prompt Payment for Construction Contracts." Payments shall be made by cash,
check, or other form of payment to the Contractor's subcontractors under similar cost standards.
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52.222.39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR
FEES (DEC 2004)

(a) Definition. As used in this clause—

*United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands,
American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the
Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning
union membership and payment of union dues and fees, in conspicuous places in and about all its plants
and offices, including all places where notices to employees are customarily posted. The notice shall
include the following information (except that the information pertaining to National Labor Relations Board
shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act,
as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in
order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into
" a union-secunity agreement requiring employees to pay uniform periodic dues and initiation fees,
However, employees who are not union members can object to the use of their payments for certain
purposes and can orily be required to pay their share of union costs relating to collective bargaining,
contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction
in your payment. If you believe that you have been required to pay dues or fees used in part to support
activities not related to coliective bargaining, contract administration, or grievance adjustment, you may
be entitied to a refund and to an appropnate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations
Board (NLRB) either at one of its Regional offices or at the following address or toll free number;

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://iwww.nirb.gov.

{c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17,
2001, and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in
paragraphs (b), (), or (@), the Secretary may direct that this contract be cancelied, terminated, or
suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in
accordance with procedures at 28 CFR part 470, Subpart B--Compliance Evaluations, Complaint
Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are
lprovided by 28 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by
aw.

(e) The requirement to post the employee notice in paragraph (b) does not apply to~
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(1) Contractors and subcontractors that employ fewer than 15 persons;

. (2) Contractor establishments or construction work sites where no union has been
formally recognized by the Contractor or certified as the exclusive bargaining representative of the
Contractor's employees;

{3) Contractor establishments or construction work sites located in a jurisdiction named in
the definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements;

{4) Contractor facilities where upon the written request of the Contractor, the Department
of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that
the Contractor has demonstrated that—

(i) The facility is in all respects separate and distinct from activities of the
Contractor related to the performance of a contract; and

(i) Such a waiver will not interfere with or impede the effectuation of the
Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment
of workers within the United States.

() The Department of Labor publishes the official employee notice in two variations; one for
contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor
shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue,
NW, Room N-5605, Washington, DC 20210, or from any field office-of the Department's Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards
website at http://www.olms.dol.gov <http:/frwebgate.access.gpo.gov/cgi-
bin/leaving.cgi?from=leavingFR.htmi&log=linklog&to=http://www.olms.dol.gov>; or

{3) Reproduce and use exact duplicate copies of the Department of Labor's official
poster.

(9) The Contractor shall include the substance of this clause in every subcontract or purchase
order that exceeds the simplified acquisition threshold, entered into in connection with this contract,
unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances In the national interest under authority of 28 CFR 470.3(c).
For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value
of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition
threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance Evaluations, Complaint Investigations
and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the
enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to
any such subcontract or purchase order. [f the Contractor becomes involved in litigation with a
subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the
Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to
protect the interests of the United States.
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52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 20086)

(@) The Contractor shall submit to the address identified below, for prepayment audit,
transporiation documents on which the United States will assume freight charges that were paid--

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

{b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and
made available for on-site audits. This exception only applies to freight shipment bills and is not intended
to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to- Contract
Specialist specified in Clause G001.

§2.252-06 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the
clause.

(b) The use in this solicitation or contract of any Department of Energy Acquisition Reguiation (48
CFR Chapter 9) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after
the name of the regulation.
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DOGUMENT PGS DATE TITLE
ATTACHMENT 1 10 13 0CT 2006 STATEMENT OF WORK
ATTACHMENT 2 4 13 0CT 2006 REPORTING REQUIREMENTS CHECKLIST
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STATEMENT OF WORK (SOW)
DE-AMS2-08NA28442

Design, Integration, Construction, Communication, and Engineering
Installation for the National Nuclear Security Administration (NNSA)
Second Line of Defense (SLD) Program

The National Nuclear Security Administration

Service Center

October 13, 2006
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The SLD Program coordinates with host governments to install and operate systems for
the detection of special nuclear and other radiological materials that may be smuggled
through them. The SLD Program initially focused on Russia and has expanded to other
former Soviet states and partner countries throughout the world. Rapid installation and
effective operation of these systems in partnership with foreign countries is a key priority
of NNSA.

The SLD program office is currently organized into two program elements. The
Megaports Initiative focuses on securing global containerized cargo trade by installing
radiation detection systems in strategic international container seaports of interest to the
U.S. The Megaports Initiative works closely with the U.S. Customs and Border
Protection’s Container Security Initiative. The Core Program mission focuses on
equipping foreign land border crossings, feeder ports and airports with SLD radiation
detection systems.

TECHNICAL REQUIREMENTS

The Contractor shall perform the following activities:

4.1 DESIGN ENGINEERING

The Contractor shall provide design engineering that promotes design efficiencies,
including the use of host country design services and the application of lessons learned.
SLD will provide existing standard designs, which includes the reference library of
previously modified standard designs and designs developed for site specific
requirements.

4.1.1 Standard Designs

The Contractor shall use existing standard designs to the extent
practicable. The Contractor shall develop, modify, and maintain a set of
standard designs for the installation of all SLD equipment.

4.1.1.1  The Contractor shall ensure that standard system designs satisfy
equipment installation and operating requirements for
Government Furnished Property (GFP) and contractor acquired

property.

4.1.1.2  The Contractor shall ensure there is requirements traceability
between all SLD design specifications, design documents, and
acceptance testing documents and procedures.
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Customized or Site-Specific Desion Engineering

The Contractor shall customize standard SLD designs or, if necessary,
develop new site-specific designs to meet host-county design requirements
and system needs. The detailed site designs shall use host country
building codes and standards in lieu of U.S. building codes and standards
except where safety or system performance are jeopardized or impacted.
Custom and site specific designs shall be maintained in the standard
design reference library.

Design Management and Oversight

The Contractor shall use domestic or host country design firms, as
required, to do detailed design and provide management and oversight on
these projects. The Contractor shall review, comment on, refine and/or
modify designs provided by third parties, primarily host country firms.
The Contractor shall provide engineering and consulting services to U.S.
agencies and their contractors as required.

Design Reviews and Surveys

The Contractor shall participate in site surveys, engineering surveys,
conceptual design reviews, preliminary design reviews, construction
readiness reviews, communication reviews and other engineering
meetings.

42  CONSTRUCTION MANAGEMENT

42.1

SLD Svystem Installation Construction

The Contractor shall, utilizing host country firms to the maximum extent
practicable, install radiation portal monitors (RPMs) and associated
communication equipment at SLD sites.

42.1.1 The Contractor shall ensure that quality assurance, environment,
safety, health, and design requirements are met by in-country
subcontractors. The Contractor shall ensure all permits and
local inspections are obtained as required.

4212 Installation may include the following in new or modified form:
facility construction, radiation detection system Installation,
communication system installation, landscaping, asbestos and
lead abatement, utility system upgrades such as water (potable
and fire), telephone/computer systems (other communications),
and emergency power. Facility construction may include the
following in new or modified form: mechanical and electrical



4.3

4.4

ATTACHMENT 1

systems, exterior and interior systems, heating and air-
conditioning, and other systems to provide for a functional,
operating building/facility. Construction services may also
include the demolition of old equipment and facilities, and
reinoval of debris and unwanted materials. The Contracting
Officer’s Representative (COR) shall be notified whenever
asbestos and lead abatement construction services are
encountered or required.

4.2.1.3  The Contractor may be asked to prepare a Construction
Management Plan (CMP).

4.2.2 Domestic Construction for Test. Maintenance and Repair Facilities, and
Training Centers

The Contractor shall perform limited domestic construction upgrades to
existing or new SLD fest, maintenance and repair facilities, and training
centers in the continental United States (CONUS).

COMMUNICATION SYSTEM MAINTENANCE AND DEVELOPMENT

The Contractor shall maintain existing SLD communication systems and develop
new communication systems in accordance with SLD guidelines and
specifications. Communication systems may be required to integrate with
existing port or host government software systems. To the extent practicable, the
contractor shall use the existing SLD communication system designs, hardware
and softrware that will be provided to the Contractor as Government Furnished
Property. As required, the Contractor shall provide training to in-country
personnel regarding the use and maintenance of the installed communication
system.

SPECJALIZED ENGINEERING SERVICES

The Contractor shall perform specialized engineering services required in support
of SLD mission requirements. Such services may include:

a. Assessments, feasibility studies, and market surveys of state-of-
the-art radiation detector and communication equipment;

b. Studies to improve communication system designs and minimize
cost and schedule;

C. Reliability, performance, and life cycle assessments of SLD

equipment; and
d. Test and evaluation support of new or existing equipment designs
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The Contractor may be directed to coordinate and collaborate with other
SLD contractors and National Laboratories, as needed, to satisfy specific
design requirements and program objectives.

Program Websites and Information Technology

The Contractor shall develop and manage websites that will facilitate
program comrmunicating and reporting.

Program Management Support

The Contractor shall provide technical support for program planning
activities with NNSA SLD Program Office officials and technical support
to host country Government Officials and Contractors, as required.

LOGISTICS

4.6.1

4.6.2

4.6.3

4.6.4

Import/Export Control Licenses

The Contractor shall obtain export licenses for all equipment purchased or
manufactured in the United States and shipped to SLD Countries.

Shipping. Packaging. and Storage in Foreign Country

The Contractor shall ship equipment and material to SLD Countries. Once
in country, the Contractor is responsible for the safe storage,
transportation, and security of all GFP and Contractor purchased
equipment. This responsibility will remain with the Contractor until the
entire system is accepted by the U.S. Government.

Management of Government Furnished Property. Radiation Portal
Monilors

Radiation Portal Monitors shall be supplied as GFP unless otherwise
specified. The SLD inventory of GFP RPMs is being managed by a
separate contractor. In accordance with paragraph 4.6.2 the Contractor
shall coordinate with the SLD Equipment Management Services
contractor to ship any equipment specified as GFP in a site installation
delivery order.

Purchase of new Radiation Portal Monitors and Other SLD Equipment

The Contractor may be required to purchase equipment, such as portal
monitors, handheld survey meters, radiological isotope identifiers, and
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radiation pagers. SLD will provide the specifications for any Contractor
purchased equipment.

Translation and Interpreter Services

The Contractor shall provide translators and/or interpreters to translate
letters and faxes, reports, meeting and training materials, and other
miscellaneous items required for the SLD program and provide
interpreters for assistance in conducting meetings with host country
representatives. The Conitractor shall provide the communication system
user interface in local native language. Training materials, maintenance
procedures, and other documents may be required in native language.

Host-Country Logistics

(a) Assist SLD in preparing briefing materials of past projecis or current
plans, and other information.

(b) Procure host country transportation services, host country meeting
facilities, supplies, and othier services necessary to support host
couniry team meetings, site visits, acceptance testing and other
activities.

ACCEPTANCE TESTING AND OPERATIONAL TEST & EVALUATION

(OT&E)

The Contractor shall provide technical and logistical support for acceptance
testing and OT&E as defined in the Megaports System Level Acceptance Test
document and the Core Program Acceptance Test Plan.

4.7.1

4.7.2

The Contractor shall provide Test Plans and reports identified in the
Megaports and Core documents as applicable.

CONUS Communication Software Demonstration Test

4.7.2.1  The Contractor shall perform CONUS demonstration tests prior
to deploying final software configurations to the field.

4.7.2.2  The demonstration tests shall be witnessed by the NNSA COR
and/or the Country Manager.

47.2.3  The Contractor shall prepare a test report documenting the
findings from the CONUS demonstration testing.

4724  The Contractor shall repair all system problems and anomalies
detected during the CONUS demonstration test prior to
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deploying the software to the field for installation and in-
country testing.

4.7.2.5 The Contractor shall conduct a Software Readiness Review with
the NNSA COR and/or the Country Manager to verify software
is ready for in-country installation.

4.8 MAINTENANCE AND LIFECYCLE SERVICES

4.8.1

4.8.3

Maintenance and Repair Services During Construction and Installation

The Contractor shall provide on-site maintenance, repair, calibration,
replacement, and refurbishment of SLD equipment and systems until
systems are accepted and OT&E is complete. Maintenance services
include regularly scheduled activities to ensure equipment components are
properly connected and are in good working order. Maintenance shall be
provided by local technicians to the maximurm extent practicable. All
maintenance shall be performed by trained technicians in accordance with
manufacturer mainienance manuals and procedures. Repair and
replacement of failed, damaged, lost, or stolen parls or components is
required. Warranty provisions of Contractor-supplied equipment shall be
enforced by the Contractor.

Post Acceptance Maintenance Services

Long-term maintenance of the installed systems may be required under
this contract. Activities for long-term maintenance and repair will include
routine maintenance and urgent repair in accordance with the “SLD
Maintenance Guide.” The Contractor shall perform trend analysis of
equipment performance and recommend actions to improve performance,
reliability, and other improvements.

Help Desk Support

4.8.3.1  The Contractor shall provide a customer service Help Desk to
respond 1o problems in deployed SLD systems. The Help Desk
shall be able to respond to all system problems, including
problems occurring with GFP.

4.8.3.2  The Help Desk shall maintain a tracking system of problems
that are reported, and ensure that there is closure or
recommended corrective action provided within 48 hours of
problem notification to the Country requesting assistance. The
problems shall be ranked and categorized based upon
significance and effect on system performance. Problems that
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prevent the systems from operating in accordance with the SLD
system specification shall be given top priority.

4.8.4 Spare Parts

The Contractor may be requested to provide and/or maintain minimal
quantities of spare parts for radiation portal monitors, communications
systems and handheld devices. Specific parts and quantities will be
determined and authorized by the SLD Program office.

5.0 DELIVERABLES

5.1 Reporting Requirements

The Contractor shall deliver reports as specified in the Reporting Requirements
Checklist.

6.0 ACRONYMS

A/E Architect/Engineer .

CMP Construction Management Plan
CONUS Continental Uniled States

COR Contracting Officer's Representative
GFP Government Furnished Property
NNSA National Nuclear Security Administration
OT&E Operational Test & Evaluation

PMP Program Management Plan

RPM Radiation Portal Monitor

SLD Second Line of Defense

SOW Statement of Work
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ATTACHMENT 2

REPORTING REQUIREMENTS CHECKLIST
DE-AMS2-08NA28442

1. PROGRAM/IPROJECT TITLE
Design, Integration, Construction,
Communication, and Engineering (DICCE)

2. IDENTIFICATION NUMBER

3. PARTICIPANT NAME AND ADDRESS
Ahtna Government Services Corporation

4. PLANNING AND REPORTING REQUIREMENTS

Frequency Erequengy
A. General Management E. Financial Incentives
X Management Plan (requires COR approval) 0 O statement of Income and Expenses
O Status Report
K Summary Reporl M O Balance Sheet
[0 Cash Flow Statement
8. Schedule/Labor/Cost [0 statement of Changes in Financial Position
O Loan Drawdown Report
X} Milestone Schedule/Plan A O Operating Budget
(J LaborPlan O Supplementary Information
[0 Facilities Capital Cost of Money Factors Comp.
[0 Contract Facilities Capital and Cost of Money . Technical
3 CostPian
Milestone Schedule/Status ] ] Notice of Energy R&D Project
{0 Labor Management Report {Required with any of the following)
O Cost Management Report [0 Technical Progress Report {Annual Accomplishment
Q4 DOE Budget and Gost Repori (Enclosure 1) M Report)
O Draft for Review
C. Exception Reports [J Final for Approval
(O Topical Report
{30 Conference Record [J Final Technical Reporl
O Hot Line Report [0 Draft for Review
O Final for Approval
D. Performance Measurement [ software
Other {Specify):
[J Management Control System Description .
O wBS Dictionary G. Environment, Safely & Heallh
[0 Index d (Specify)
[ Element Definition
H. Other
Cost Performance Reports M QA Plan 0
General Arrangements/Civil Layoul Drawings A
Y Format 1-WBS M Final Instaliation Reports A
{1 Format 2 - Function [ Construction Management Plan A
Formal 3 - Baseline X Configuration Management Plan 0
Maintenance Report A
Maintenance Trend Analysis A
X) _Other reports as identified in delivery orders A
5, FREQUENCY CODES
A - As Required BM - Bi-Monthly S - Semi-Annually
C - Change to Contraclual Agreement M - Monthly X - With Significant Changes
F - Final {(end of effort) Q - Once After Award Y - Yearly or Upon Renewal/Revision of Task
D - Daily Q - Quarerly Assignment
6. SPECIAL INSTRUCTIONS (ATTACHMENTS)
Report Distribution List/Addresses 1 Analysis Thresholds
O Reporting Elements O Work Breakdown Structure
O Due Dates B Other: Report descriptions
7. PREPARED BY 8. REVIEWED BY
_ /sl Laurel Cotton 10/13/06 | _/s/ Steve Sandager 10/13/06
(Signature) (Dats) (Signature) (Date)




Report
A.

General Management

{Program) Management Plan

Monthly Summary Report
Schedule/Labor/Cost

Milestone Schedule/Plan

Milestone Schedule/Status

DOE Budget and Cost Report
Exception Reports
Performance Measurement

Cos! Performance Reports

Financial Incentives
Technical

Environment, Salety & Health
Other

QA Plan

General Arrangements/

Clvil Layout Drawings

Final Installation Reports
Construction Management Plan

Configuration Management Plan

Maintenance Repon

Maintenance Analysis Report

Frequency

ATTACHMENT 2

REPORT DISTRIBUTION LIST

Due Dates

20 calendar days after
delivery order PM001 award

10" calendar day of month

Submitted as part of the
Technical and coslt proposal
For each delivery order

Submilted as part of the
Monthly Summary Report

10"™ calendar day of month

10" calendar day of month
Submitled as pari of the
Monthly Summary Report

20 calendar days after
delivery order PMQ01 award

Required before completion
of detailed design drawings

At the completion of each
Specihed by Delivery Order

20 calendar days afier
delivery order PM001 award

10™ calendar day of month

10™ calendar day of
August and February

Copies

1 each

1 each

1 each

1 each

1 each

1 each

1 each

1 each

1 each
1 each

1 each

1 each

1 each

Address

A, B, CD

A B,C,D

A/ B8,CD

A B C D

A.B,C.E

A, B, C.D

A, B.C.,D

8,C

A, B, C, Host Country
A B, CD

A.B,C,D

A B CD

A B,CD



ATTACHMENT 2

LIST OF ADDRESSES

ot C. Core Contracting Officer Representative
list
. gg;gratﬁ:;gi?;:ergy gipzanmenl of Energy
{ -25
NNSA Service Center
Office of Business Services/HAD/HSD &Sgghl‘ﬂgfg:gig%% t/é’g/fanue Sw
P.0. Box 5400

Alouguerque, NM 87185-5400 D. Post o website

E. SLD Budget Controls

i fficer Representative
8. Megaports Contracting Offi p B

Depar\menl. of Energy N
s%sgoieﬂgg Conter 1000 Independence Avenue SW
Albuquerque, NM 87185-5400 Washington OC 20585

REPORT DESCRIPTIONS

Management Plan: To be submitted once afler contract award in accardance with the individual Program Management Delivery Order. The Plan will
address the contracior's plan for carrying out and managing the elements of the statement of work, including staffing, reporting, performance tracking,

and cost control. The Plan may be updaled as required.

Summary Reports: A Summary Report in the Contractor’s formal shall be prepared and submil}ed monthly. The Summat\{ Bfepon shall inglude a cover
page identifying major oulstanding issues requiring government allention, and a brief synopsis, by delivery order, of aclivities engaged in during the
preceding month, schedule performance and cost performarce information.

Milestone Schedule/Plan: To be submitted with each delivery order as required. Report format will be provided by the Government.
Milestone Schedule/Status: To be submilted in the Monthly Summary Report. Report formal will be provided by the Government.

DOE Budget and Cost Report: Cosis shall be broken down by program {(Megaports and Core), country, labor, travel, and equipment including foreign
and domestic purchases. Report format shall be substantially the same as that provided in Enclosure 1, SLD Monthly Costing Report.

Cost Performance Reporis. Repori formats will be provided by the Government.

QA Plan: As required under the Program Management Delivery Order, the plan will address the Contractor's quality assurance program to be
implemented for the Second Line of Defense Program. individual plans or amendments to the overall plan may be required to meet individual
country/delivery order requirements.

General Arrangements or Civil Layout Drawings: Requirements are identified in individual delivery orders.

Final Installation report requirements will be specified in individuai delivery orders. Such reporls may include, by each instaliation, a complete set of as-
built design drawings, including the standard designs incorporated and annotated. Country requirements may include a complele set of couniry A/E
drawings, equipment user manuals, as-built listings, equipment operating and maintenance procedures, photos of installed equipment, acceptance test
plans and test reports, communication system designs, software versions, squipmen{ inventories and other needed documentation alter acceptance
testing has been compleled. Any reports required for the host country shall be prepared in the language of the host country.

Construction Management Plans shall consist of detailed construction, installation and integration activities required to implement the designs created
as the resulls of Seclion 4.1 of the Statement of Work.

Configuration Management Plan: Use the Contractor's format and Include configuralion management procedures for all design and instaitation
activities.

Maintenance Reports: Use the Contractor's format to repont on the status of maintenance activities.
Maintenance Trend Analysis: Use the Conlractor's format to analyze maintenance lrends.
NOTES

i. When B and C are used together on a line in the "Report Distribution List* above, they should only receive reports related to their respective
programs. This means that the Megaports Contracting Officer Representative should only receive reports relaled to the Megaports program and the
Core Contracting Officer Representative should only receive repors refated to the Core program. However, when reporis relate to the program as a
whole and B and C are used together on a line in the “Report Distribution List> above, both Contracting Officer Representatives should receive copies.

fi, Thg Contractor shalt submit to the Contract Specialist letters of transmiltal only for the reporis igentified in Section H, Other, of this Reporting
Requirements Checklist.
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Reporting Requirements Checklist — Enclosure 1

SLD Monthly Costing Report

As of date
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